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2. SECTION 00100, INSTRUCTIONS TO BIDDERS: On page 13 of 163, delete clause
52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY
1999), in its entirety.

3. SECTION 00600, REPRESENTATIONS & CERTIFICATION: Add clause 252.225-7031
SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003), attached hereto.

4. SECTION 00700, CONTRACT CLAUSES: On page 156 of 163, delete clause
252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992), in its entirety.

5. SPECIFICATIONS: Delete the following listed pages and substitute the pages
attached hereto. On the revised pages, for convenience, changes are emphasized
by the amendment number in parentheses before and after changes from the previous
issue. All portions of the revised (or new) pages shall apply whether or not
changes have been indicated.

Delete Page Insert Page

00800-1 thru 00800-2 00800-1 thru 00800-2

Table of Contents, Page 1 Table of Contents, Page 1
-- 01015-1

01410-2 01410-2

01410-12 01410-12

- Solid Waste Management/Recycling Plan
(Insert at the end of Section 01410)

///1////LAST ITEM////////
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252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003)

(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other
form of association) other than a United States person.

(2) United States person is defined in 50 U.S.C. App. 2415(2) and means--

(1) Any United States resident or national (other than an individual resident outside the United
States who is employed by other than a United States person);

(i1) Any domestic concern (including any permanent domestic establishment of any foreign
concern); and

(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any
domestic concern that is controlled in fact by such domestic concern.

(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer,
that 1t--

(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott
of Israel by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from
taking.

(End of provision)
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Specifications: Security Forces Operations Facility, Cannon Air Force Base,
New Mexico

SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

1. COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (FAR 52.211-10) (APR
1984) .

(a) The Contractor shall be required to (a) commence work under this
contract within ten (10) calendar days after the date the Contractor receives
notice to proceed, (b) prosecute the work diligently, and (c¢) complete the
entire work ready for use not later than the dates or number of calendar days
after the date of receipt by him of notice to proceed set forth in the schedule
below except as specified in the various landscaping sections:

SCHEDULE SPA APR 2002
Commencement
Time in Calendar Completion Time
Item of Work Days After Receipt in Calendar Days Ligquidated
of Notice to After Receipt of Damages Per
Proceed Notice to Proceed Calendar Day
1.1 Security 10 365 $853.00
Forces Operations
Facility Including
Site Work, Complete
1.2 Demolition of 395 485 $853.00
Building 682 and
Building 582 See Note 1
Including Asbestos
Removal and
Disposal, Complete
1.3 Landscaping See Note 2 See Note 2
1.4 Final As-Built See Note 3 See Note 3
Drawings
1.5 O&M Manuals See Note 4 See Note 4
NOTES :
1. Refer to Section 01015 - PHASING OF WORK for specific phasing
requirements.

2. Landscaping. The planting season for trees, shrubs, and vines shall be from
1 October to 30 April; planting shall be accomplished during the planting
season, or portion thereof (but not less than 15 days), following substantial
completion of building construction. Maintenance and replacement of trees,
shrubs, and vines shall commence immediately after each plant is planted,

00800-1



mulched, and staked and shall continue for a period of 120 calendar days after
all plants are planted, mulched, and staked.

3. As-Built Drawings. The Contractor shall complete work on the final as-
built drawings upon his receipt of the approved working as-built drawings.
The Contractor shall provide final as-built drawings as specified in Section
01720. Upon satisfactory completion of this work the Contractor shall have
earned the amount shown for Final As-Built Drawings in the Bidding Schedule.

4. 0O & M Manuals shall be developed and submitted in accordance with Section
01730 - OPERATION AND MAINTENANCE INSTRUCTIONS, at least 60 calendar days
prior to the scheduled contract completion date. Upon approval of fully
developed O & M Manuals, the Contractor shall have earned the amount shown for
"Operations and Maintenance Manuals" in the Bidding Schedule.

: (b) The time stated for completion shall include final cleanup of the
premises for all phases.

(c) In the event the Heating and/or Air Conditioning Systems cannot
be tested at or near design temperatures during the above period, beneficial
occupancy and use of the facilities may be accepted and final testing and
adjustments of the heating and/or air conditioning deferred as specified in the
appropriate testing clauses of the Technical Provisions.

2. TIME EXTENSIONS (FAR 52.211-13) (SEP 2000). Time extensions for contract
changes will depend upon the extent, if any, by which the changes cause delay in
the completion of the various elements of construction. The change order
granting the time extension may provide that the contract completion date will be
extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will
not be altered. The change order also may provide an equitable readjustment of
liguidated damages under the new completion schedule.

3. LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) (SEP 2000).

(a) If the Contractor fails to complete the work within the time specified
in the contract, the Contractor shall pay liquidated damages to the Government in
the amount stated in Clause 1(a) above for each calendar day of delay until the
work is completed or accepted, exclusive of the work in the various landscaping
sections. In the event that the completion date for the work covered by two or
more items of work becomes delinguent concurrently, the liguidated damages will
not be the sum of the liquidated damages for each item of work which becomes
delinguent in the amounts stated.

(b) If the Government terminates the Contractor's right to proceed,
liquidated damages will continue to accrue until the work is completed. These
liguidated damages are in addition to excess costs of repurchase under the
Termination clause.

= CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DFARS 252.236-7001) (AUG
2000) :

(a) The Government

(1) Will provide to the Contractor, without charge, one (1) compact
disc containing all CADD files. Publications incorporated into the technical

00800-2
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SECTION 01015

PHASING OF WORK

PART 1 - GENERAL
1.1 GENERAL REQUIREMENTS
1.1.1 First Phase of Work

The Contractor shall perform all work. A number of construction activities
can be carried on concurrently and/or sequentially without interference.
The following is an example of some activities that can be accomplished in
the first phase of work:

a. The Contractor shall complete all work for the construction of the
new Security Forces Operations Facility (SFOF). The Contractor shall
provide written notification to the Contracting Officer thirty (30)
calendar days prior to the completion of work for the new SFOF. This will
allow the Government sufficient time to prepare to vacate Building 682.

b. After Government acceptance of the new SFOF, the Contractor shall
allow thirty (30) calendar days for the Government to transfer equipment
and personnel from Building 682 to the new SFOF.

1.1.2 Second Phase of Work
The second phase of work is to be accomplished after the first phase of
work is completed. The following is an example of activities that can be
accomplished in the second phase of work:

a. Demolition of Building 682 and Building 582.

1.2 SUBMITTALS
The Contractor shall submit for approval a plan of his proposed sequence of
construction. The proposed sequence shall be submitted within 15 calendar
days after receipt of notice to proceed. The plan may be a part of the
preliminary network analysis as specified in the Section, PROJECT SCHEDULE,
or may be submitted separately. The plan shall show all of the constraints
specified in the GENERAL REQUIREMENTS paragraphs above.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

--000 - -

01015-1
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SD-01 Preconstruction Submittals
Environmental Protection Plan, G

The Environmental Protection Plan shall address all items in paragraph,
ENVIRONMENTAL PROTECTION REQUIREMENTS.

Storm Water Pollution Prevention Plan, G

The Storm Water Pollution Prevention Plan (SWPPP) shall be prepared by the
Contractor in accordance with, and addressing, all items referred to in
paragraph, STORM WATER POLLUTION PREVENTION PLANS.

Waste Management Plan

The Waste Management Plan shall address the Contractor-generated waste.
The Waste Management Plan shall include the waste stream, estimated
quantities of waste, and describe and tentatively classify the broad waste
types anticipated; hazardous waste (with an EPA waste code); solid waste;
chemical waste; and other special waste. The rationale for assignment of
waste to these broad waste categories shall be provided.

.4 ENVIRONMENTAL PROTECTION REQUIREMENTS

The Contractor shall provide and maintain during the life of the contract
environmental protection; plan for and provide environmental protective
measures to control pollution that develops during normal construction
practice; plan for and provide environmental protective measures required
to correct conditions that develop during the construction of permanent or
temporary environmental features associated with the project; and comply
with all applicable Federal, state, and local laws and regulations.

.4.1 Environmental Assessment of Contract Deviations

The contract specifications have been prepared to comply with the special
conditions and mitigation measures of an environmental nature which were
established during the planning and development of this project. The
Contractor is advised that deviations from the drawings or specifications
(e.g., proposed alternate borrow areas, disposal areas, staging areas,
alternate access routes, etc.) could result in the requirement that the
Government reanalyzes the project from an environmental standpoint.
Deviations from the construction methods and procedures indicated by the
plans and specifications which may have an environmental impact will
require an extended review, processing, and approval time by the
Government. The Contracting Officer reserves the right to disapprove
alternate methods, even if they are more cost effective, if the Contracting
Officer determines that the proposed alternate method will have an adverse
environmental impact.

01410-2

(2)



(2)

(2)

d. Analytical/Physical testing required to dispose of waste above and
beyond that required in other paragraphs of these specifications.

e. Transporters Name and ID Number proposed for use in transporting
each specific waste type.

f. Waste container marking and 1labeling, and transport vehicle
placarding requirements for each specific waste type.

g. Paperwork Requirements for Disposal of Wastes: For hazardous
wastes, the Contractor shall prepare the manifest; the Contracting Officer,
Contracting Officer’s Representative, or installation representative shall
sign the manifest as the generator and shall supply the Generator ID
number. Record Keeping and reporting shall be in accordance with 40 CFR
262 Subpart D - Record Keeping and Reporting. The generator and the
Contracting Officer (if different individuals) shall be provided a €fully
executed copy of the manifest after the waste has been received at the
designated disposal or treatment facility. For non-hazardous wastes, the
Contracting Officer shall be provided signed documentation from the
disposal facility that the quantity and type of waste disposed from the
project was accepted at the designated disposal facility.

.7 MEETINGS

The Contractor shall meet with representatives of the Contracting Officer
to develop mutual understanding relative to compliance with this paragraph
of the specifications and administration of the environmental protection

program. The Contractor shall be prepared to discuss the program in
conferences convened by the Contracting Officer before starting work on
each major phase of operation. Approval of the Contractor’s plan for

environmental protection will not relieve the Contractor of his
responsibility for adequate and continuing control of pollutants and
protection of environmental features. All Contractor personnel shall be
required to attend.

.8 SUBCONTRACTORS

Assurance of compliance with this paragraph by subcontractors will be the
responsibility of the Contractor.

.9 REGULATORY REQUIREMENTS

The Contractor shall comply with all Federal, state, and local regulatory
and statutory requirements.

01410-12
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SECURITY FORCES OPERATIONS FACILITY PREPROPOSAL CONFERENCE
May 19, 2003
SIGN-IN SHEET

PRINTED NAME COMPANY NAME PHONE #
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